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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The purpose of this amendment is to add a "quantity" to Sub-Contract Line Item Number (CLIN) 0009AB inadvertently omitted.  Use the
 revised attached bid schedule in submitting you bid.  Quantity for SUB-CLIN 0009AB should  read 2,800 Square Yard

The Bid Opening scheduled for 04 September 2002, 11:00 AM remains the same.

NOTE:  Bidders must acknowledge receipt of this amendment by the date specified in the solicitation (or as amended) by one of the following
 methods:  in the space provided on the SF 1442 by separate letter or by signing block 15 below.  FAILURE TO ACKNOWLEDGE
 AMENDMENTS BY THE DATE AND TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR BID IN ACCORDANCE WITH THE LATE BID, LATE
 MODIFICATIONS OF BIDS OR LATE WITHDRAWAL OF BIDS (FAR 14.304).

ALL OTHER TERMS AND CONDITIONS OF THE ORIGINAL SOLICITATION REMAINS THE SAME.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 12

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 29-Aug-2002

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X DACW51-02-B-0020

X 9B. DATED (SEE ITEM 11)
31-Jul-2002

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0002

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

29-Aug-2002

CODE

USA ENGINEER DISTRICT, NEW YORK
ATTN:  CENAN-CT  ROOM 1843
26 FEDERAL PLAZA (DACW51)
NEW YORK NY 10278-0090

DACW51 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

EMAIL:TEL:
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum   
 CLEARING AND GRUBBING 

 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Lump Sum   
 MAINTENANCE AND PROTECTION OF TRAFFIC 

 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  1 Lump Sum   
 EROSION CONTROL MEASURES 

 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  1 Lump Sum   
 PERMANENT SIGN 

 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ESTIMATED 
AMOUNT 

0005  2,500 Cubic 
Yard 

  

 EXCAVATION, COMMON 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006      
 COMPACTED FILL 

 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ESTIMATED 
AMOUNT 

0006AA  600 Cubic 
Yard 

  

 COMPACTED FILL, IMPORTED GRANULAR 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ESTIMATED 
AMOUNT 

0006AB  1,800 Cubic 
Yard 

  

 COMPACTED FILL, SATISFACTORY ON-SITE MAT 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ESTIMATED 
AMOUNT 

0007  700 Cubic 
Yard 

  

 WASTE HAULING AND DISPOSAL 
 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ESTIMATED 
AMOUNT 

0008  9,000 Cubic 
Yard 

  

 RIPRAP 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009      
 JOINT PLANTINGS/LIVE STAKES 

  
 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ESTIMATED 
AMOUNT 

0009AA  1,400 Square 
Yard 

  

 JOINT PLANTINGS (IN RIPRAP) 
 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ESTIMATED 
AMOUNT 

0009AB  2,800 Square 
Yard 

  

 LIVE STAKES (IN SOIL) 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ESTIMATED 
AMOUNT 

0010  11,750 Square 
Yard 

  

 GEOTEXTILE 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011      
 CULVERT EXTENSIONS 

 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ESTIMATED 
AMOUNT 

0011AA  20 Linear 
Foot 

  

 CULVERT EXTENSION, 6-INCH DIAMETER 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ESTIMATED 
AMOUNT 

0011AB  20 Linear 
Foot 

  

 CULVERT EXTENSION, 12-INCH DIAMETER 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ESTIMATED 
AMOUNT 

0011AC  20 Linear 
Foot 

  

 CULVERT EXTENSION, 24-INCH DIAMETER 
 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ESTIMATED 
AMOUNT 

0012  250 Cubic 
Yard 

  

 SUBBASE COURSE 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013      
 BITUMINOUS CONCRETE PAVING 

 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ESTIMATED 
AMOUNT 

0013AA  83 Ton   
 BASE COURSE 

 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ESTIMATED 
AMOUNT 

0013AB  42 Ton   
 WEARING COURSE 

 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ESTIMATED 
AMOUNT 

0014  25 Gallon   
 BITUMINOUS TACK COAT 

 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ESTIMATED 
AMOUNT 

0015  800 Linear 
Foot 

  

 SAW CUTTING BITUMINOUS PAVEMENT 
 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ESTIMATED 
AMOUNT 

0016  800 Linear 
Foot 

  

 STEEL BEAM GUARDRIAL 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0017  1 Lump Sum   
 LANDSCAPING 

 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0018      
 ARCHAEOLOGICAL MONITORING 

 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0018AA  1 Lump Sum   
 COORDINATION MEETING 

 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ESTIMATED 
AMOUNT 

0018AB  50 Cubic 
Yard 

  

 EXCAVATION 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ESTIMATED 
AMOUNT 

0018AC  20 Hours   
 STANDBY TIME 

 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0018AD  4 Each   
 SECURE AND OPEN TRENCHES 

 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0019  1 Lump Sum   
 MOBILIZATION AND DEMOBILIZATION 

 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
TOTAL BID LINE ITEMS (0001-0019) $__________________________ 
 
 
 
        SUBCLIN 0009AB  
                The pricing detail quantity has increased by 2,800.00 from 0.00 to 2,800.00.  
 
(End of Summary of Changes)  
 


